BID TAB FOR: Shullo Drive/Weathervane Lane Pump Stations

BID DATE: June 16, 2015

FILE NO. 2011-040-00

CODE: 51002-P11018

REF.
NO.

ITEM
NO.
103.05
207
619
SPEC

SPEC
201
202
202
456
456
557
558
562
611
614
623
624
653
659
663

201
202
557
558
614
623
624
625
625
625
625
632
653
659

201
202
202
202
202
202
203
203

DESCRIPTION

ENGINEER'S ESTIMATE

*1. Lockhart Concrete

Contract Performance Bond

Erosion Control

Field Office

Pump Stations and Equipment including Weathervane
Shullo Drive Pump Station Replacement
Grass Pavers

Clearing and Grubbing

Buildings Removed - Existing Pump Station
Fence Removed

4" Concrete Walk

6" Concrete Walk

12 inch Sanitary Sewer, Class B Bedding

6 inch Ductile Iron Pipe Main

Reconstruct Manhole

Retaining wall

Maintaining traffic

Construction Layout Stakes

Mobilization

Topsoil Furnished & Placed, 4" Thick

Lawn Seeding and Mulching

Planting Trees

Weathervane Lane Pump Station Replacement
Clearing and Grubbing

Buildings Removed - Existing Pump Station

12 inch Sanitary Sewer, Class B Bedding

8 inch Force Main, HDPE, SDR 11, Directional Drilled
Maintaining traffic

Construction Layout Stakes

Mobilization

Trench in paved area

Trench in non paved area

Conduit, 3", 713.07 Encased (Traffic)

Conduit, 3", 713.07

Pullbox, 713.06, 13x24x18 Reinforced Polymer Concre
Topsoil Furnished & Placed, 4" Thick

Lawn Seeding and Mulching

Shullo Drive Storm Sewer Replacement
Trees Removed, 18"

Manhole Abandoned

Manhole Removed

Manhole Removed (Distribute into ravine bank)
Pipe Abandoned, 12 inches

Pipe Removed, 12 inches

Excavation Including Embankment Construction
Aggregate Refill, Type 1 (Limestone)

2. H.M. Miller Construction Co.

3. Kenmore Construction

QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1L.S. $11,230.00 $11,230.00 $30,000.00 $30,000.00 $14,000.00 $14,000.00
1L.S. $4,000.00 $4,000.00 $1,000.00 $1,000.00 $5,500.00 $5,500.00
1LS. $6,000.00 $6,000.00 $500.00 $500.00 $5,000.00 $5,000.00
1L.S. $730,000.00 $730,000.00 $940,000.00 $940,000.00 $885,000.00 $885,000.00

3000 S.F. $8.00 $24,000.00 $10.00 $30,000.00 $6.00 $18,000.00
1LS. $5,000.00 $5,000.00 $9,000.00 $9,000.00 $10,000.00 $10,000.00
1L.S. $14,500.00 $14,500.00 $7,500.00 $7,500.00 $8,000.00 $8,000.00

80 L.F. $2.00 $160.00 $1.00 $80.00 $1.00 $80.00
100 S.F. $5.00 $500.00 $5.00 $500.00 $13.00 $1,300.00
128 S.F. $6.00 $768.00 $6.00 $768.00 $14.00 $1,792.00
30 L.F. $250.00 $7,500.00 $90.00 $2,700.00 $175.00 $5,250.00
23 L.F. $70.00 $1,610.00 $100.00 $2,300.00 $900.00 $20,700.00
2 EA $1,000.00 $2,000.00 $2,000.00 $4,000.00 $7,000.00 $14,000.00
400 S.F. $30.00 $12,000.00 $25.00 $10,000.00 $50.00 $20,000.00
1L.S. $500.00 $500.00 $9,000.00 $9,000.00 $3,000.00 $3,000.00
1L.S. $8,000.00 $8,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00
1L.S. $11,000.00 $11,000.00 $14,000.00 $14,000.00 $3,000.00 $3,000.00
100 S.Y. $40.00 $4,000.00 $5.00 $500.00 $20.00 $2,000.00
550 S.Y. $5.00 $2,750.00 $2.00 $1,100.00 $5.00 $2,750.00
5 EA $300.00 $1,500.00 $300.00 $1,500.00 $750.00 $3,750.00
1L.S. $5,000.00 $5,000.00 $7,000.00 $7,000.00 $10,000.00 $10,000.00
1L.S. $14,500.00 $14,500.00 $19,000.00 $19,000.00 $8,000.00 $8,000.00

8 L.F. $250.00 $2,000.00 $100.00 $800.00 $340.00 $2,720.00

1130 L.F. $70.00 $79,100.00 $20.00 $22,600.00 $110.00 $124,300.00
1L.S. $2,000.00 $2,000.00 $5,000.00 $5,000.00 $16,500.00 $16,500.00
1L.S. $6,000.00 $6,000.00 $6,000.00 $6,000.00 $5,000.00 $5,000.00
1L.S. $11,000.00 $11,000.00 $7,000.00 $7,000.00 $10,000.00 $10,000.00

45 L.F. $50.00 $2,250.00 $44.00 $1,980.00 $320.00 $14,400.00
2150 L.F. $6.00 $12,900.00 $5.00 $10,750.00 $12.00 $25,800.00
45 L.F. $10.00 $450.00 $9.00 $405.00 $22.00 $990.00

2150 L.F. $6.00 $12,900.00 $6.00 $12,900.00 $12.00 $25,800.00

8 EA $500.00 $4,000.00 $400.00 $3,200.00 $500.00 $4,000.00
100 S.Y. $40.00 $4,000.00 $5.00 $500.00 $10.00 $1,000.00
550 S.Y. $5.00 $2,750.00 $2.00 $1,100.00 $8.00 $4,400.00
8 EACH $400.00 $3,200.00 $300.00 $2,400.00 $1,000.00 $8,000.00

1 EACH $2,500.00 $2,500.00 $100.00 $100.00 $2,000.00 $2,000.00

1 EACH $2,500.00 $2,500.00 $200.00 $200.00 $5,500.00 $5,500.00

1 EACH $2,500.00 $2,500.00 $1,000.00 $1,000.00 $5,000.00 $5,000.00
150 L.F. $25.00 $3,750.00 $5.00 $750.00 $25.00 $3,750.00
30 L.F. $35.00 $1,050.00 $5.00 $150.00 $50.00 $1,500.00
150 C.Y. $35.00 $5,250.00 $20.00 $3,000.00 $45.00 $6,750.00
10 C.Y. $55.00 $550.00 $35.00 $350.00 $50.00 $500.00
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BID TAB FOR: Shullo Drive/Weathervane Lane Pump Stations FILE NO. 2011-040-00

BID DATE: June 16, 2015 CODE: 51002-P11018

REF. ITEM ENGINEER'S ESTIMATE *1. Lockhart Concrete 2. H.M. Miller Construction Co. 3. Kenmore Construction
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

43 203  Borrow 50 C.Y. $35.00 $1,750.00 $15.00 $750.00 $30.00 $1,500.00

44 301  Bituminous Aggregate Base, 6" Thick 10 C.Y. $120.00 $1,200.00 $200.00 $2,000.00 $500.00 $5,000.00

45 407  Tack Coat 5 GAL. $3.00 $15.00 $5.00 $25.00 $10.00 $50.00

46 446  Asphalt Concrete Surface Course, 1-1/4" Thick 2 C.Y. $165.00 $330.00 $250.00 $500.00 $1,000.00 $2,000.00

47 455  Curb, Type 6" x 18" (if necessary) 30 L.F. $20.00 $600.00 $20.00 $600.00 $65.00 $1,950.00

48 456  Concrete Walk, 6" Thick (if necessary) 120 S.F. $6.50 $780.00 $6.00 $720.00 $13.00 $1,560.00

49 552 12" Storm Sewer, Fused HDPE 200 L.F. $175.00 $35,000.00 $30.00 $6,000.00 $115.00 $23,000.00

50 552 12" 45° Bend Storm Sewer, Fused HDPE 2 EACH $500.00 $1,000.00 $100.00 $200.00 $500.00 $1,000.00

51 562  Manhole MH-2A on Storm Sewer 1 EACH $5,000.00 $5,000.00 $2,500.00 $2,500.00 $10,000.00 $10,000.00

52 564 4" Pipe Underdrains, 707.15 (if necessary) 10 L.F. $5.00 $50.00 $10.00 $100.00 $10.00 $100.00

53 601 Rock Channel Protection, Type B 70 C.Y. $250.00 $17,500.00 $80.00 $5,600.00 $165.00 $11,550.00

54 602  Concrete Masonry (ODOT HW 2.2) 1C.. $1,200.00 $1,200.00 $500.00 $500.00 $1,500.00 $1,500.00

55 602  Concrete Masonry (Encasement Thrust Blocking) 4 C.Y. $1,200.00 $4,800.00 $200.00 $800.00 $400.00 $1,600.00

56 605  Stabilized Backfill (as needed) 250 C.Y. $75.00 $18,750.00 $50.00 $12,500.00 $105.00 $26,250.00

57 668  Seeding and Excelsior Matting (as needed) 150 S.Y. $6.00 $900.00 $2.00 $300.00 $15.00 $2,250.00
TOTAL CONSTRUCTION COSTS $1,116,043.00 $1,213,728.00 $1,408,342.00 $0.00
+/- ENGINEER'S ESTIMATE +8.8% +26.2% -100.0%

* Ref numbers 45 & 52 corrections were not initialed or dated.
A Submitted a null/invalid bid.



ESTIMATE OF PROJECT COSTS (Revised)

05/12/15

PROJECT: Shullo Drive and Weathervane Lane Pump Stations Replacement

CODE NUMBER:

FILE NUMBER:

2011-040-00

BID DATE:

PRELIMINARY ESTIMATE of cost for the replacement of the Shullo Drive Pump Station and the Weathervane Lane

Pump Station and Force Main.

REF. |ITEM DESCRIPTION QUAN. UNITS [PRICE AMOUNT
1| 103.05|Contract Performance Bond 1[L.S. $11,230.00 $11,230.00
2 207 [Erosion Control 1|L.S. $4,000.00 $4,000.00
3 619]|Field Office 1[L.S. $6,000.00 $6,000.00
4|SPEC [Pump Stations and Equipment including Weathervane and Shullo 1|L.S. $730,000.00 $730,000.00
Shullo Drive Pump Station Replacement
5|SPEC |Grass Pavers 3000|S.F. $8.00 $24,000.00
6 201|Clearing and Grubbing 1[L.S. $5,000.00 $5,000.00
7 202]Buildings Removed - Existing Pump Station 1|L.S. $14,500.00 $14,500.00
8 202|Fence Removed 80|L.F. $2.00 $160.00
9 456|4" Concrete Walk 100|S.F $5.00 $500.00
10 456|6" Concrete Walk 128|S.F. $6.00 $768.00
11 557]12 inch Sanitary Sewer, Class B Bedding 30(L.F. $250.00 $7,500.00
12 5586 inch Ductile Iron Pipe Main 23|L.F. $70.00 $1,610.00
13 562[Reconstruct Manhole 2|EA $1,000.00 $2,000.00
14 611 [Retaining wall 400(S.F. $30.00 $12,000.00
15 614|Maintaining traffic 1|L.S. $500.00 $500.00
16 623[Construction Layout Stakes 1|L.S. $8,000.00 $8,000.00
17 624 |Mobilization 1|L.S. $11,000.00 $11,000.00
18 653[Topsoil Furnished & Placed, 4" Thick 100]S.Y. $40.00 $4,000.00
19 659]|Lawn Seeding and Mulching 550]S.Y. $5.00 $2,750.00
20 663[Planting Trees 5[EA $300.00 $1,500.00
Weathervane Lane Pump Station Replacement
21 201 Clearing and Grubbing 1|L.S. $5,000.00 $5,000.00
22 202]Buildings Removed - Existing Pump Station 1|L.S. $14,500.00 $14,500.00
23 557[12 inch Sanitary Sewer, Class B Bedding 8|L.F. $250.00 $2,000.00
24 5588 inch Force Main, HDPE, SDR 11, Directional Drilled 1130(L.F. $70.00 $79,100.00
25 614|Maintaining traffic 1|L.S. $2,000.00 $2,000.00
26 623]Construction Layout Stakes 1|L.S. $6,000.00 $6,000.00
27 624 [Mobilization 1[L.S. $11,000.00 $11,000.00
28 625]Trench in paved area 45|L.F. $50.00 $2,250.00
29 625|Trench in non paved area 2150|L.F. $6.00 $12,900.00
30 625]Conduit, 3", 713.07 Encased (Traffic) 45|L.F. $10.00 $450.00
31 625[Conduit, 3", 713.07 2150(L.F. $6.00 $12,900.00
32 632|Pullbox, 713.06, 13x24x18 Reinforced Polymer Concrete 8|EA $500.00 $4,000.00
33 653[Topsoil Furnished & Placed, 4" Thick 100]S.Y. $40.00 $4,000.00
34 659]Lawn Seeding and Mulching 550]S.Y. $5.00 $2,750.00
Shullo Drive Storm Sewer Replacement
35 201|Trees Removed, 18" 8|EACH $400.00 $3,200.00
36 202[Manhole Abandoned 1|EACH $2,500.00 $2,500.00
37 202[Manhole Removed 1|EACH $2,500.00 $2,500.00
38 202|Manhole Removed (Distribute into ravine bank) 1|EACH $2,500.00 $2,500.00
39 202|Pipe Abandoned, 12 inches 150|L.F. $25.00 $3,750.00
40 202|Pipe Removed, 12 inches 30(L.F. $35.00 $1,050.00
41 203]Excavation Including Embankment Construction 150|C.Y. $35.00 $5,250.00
42 203]Aggregate Refill, Type 1 (Limestone) 10(C.Y. $55.00 $550.00
43 203|Borrow 50|C.Y. $35.00 $1,750.00
44 301 [Bituminous Aggregate Base, 6" Thick 10]|C.Y. $120.00 $1,200.00
45 407|Tack Coat 5|GAL. $3.00 $15.00
46 446|Asphalt Concrete Surface Course, 1-1/4" Thick 2[C.Y. $165.00 $330.00
47 455|Curb, Type 6" x 18" (if necessary) 30|L.F. $20.00 $600.00
48 456|Concrete Walk, 6" Thick (if necessary) 120|S.F. $6.50 $780.00
49 552]12" Storm Sewer, Fused HDPE 200(L.F. $175.00 $35,000.00
50 552[12" 45° Bend Storm Sewer, Fused HDPE 2|EACH $500.00 $1,000.00
51 562|Manhole MH-2A on Storm Sewer 1{EACH $5,000.00 $5,000.00
52 564[4" Pipe Underdrains, 707.15 (if necessary) 10]|L.F. $5.00 $50.00
53 601|Rock Channel Protection, Type B 70[C.Y. $250.00 $17,500.00
54 602[Concrete Masonry (ODOT HW 2.2) 1[C.Y. $1,200.00 $1,200.00
55 602]Concrete Masonry (Encasement Thrust Blocking) 4[C.Y. $1,200.00 $4,800.00
56 605 Stabilized Backfill (as needed) 250]|C.Y. $75.00 $18,750.00
57 668]Seeding and Excelsior Matting (as needed) 150]S.Y. $6.00 $900.00

Total Estimated Construction Cost

$1,116,043.00




BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound
herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of
Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

(MUST BE TOTAL ITEM
bl I quaT Ao | SOVPLETED) | COST
FIGURES UNIT PRICE)
1 103.05 |Contract Performance Bond 1 L.S
2 207 |Erosion Control 1 L.S
3 619 |Field Office 1 L.S
Pump Stations and Equipment (Includes Weathervane
4 SPEC [and Shullo) 1 L.S
Shullo Drive Pump Station Replacement
5 SPEC |Grass Pavers 3000 S.F.
6 201 |Clearing and Grubbing 1 L.S
7 202 |Buildings Removed - Existing Pump Station 1 L.S
8 202 |Fence Removed 80 L.F.
9 456 |4" Concrete Walk (1186 Romayne Drive) 100 S.F.
10 456 |6" Concrete Walk 128 S.F.
11 557 |12 inch Sanitary Sewer, Class B Bedding 30 L.F.
12 558 |6 inch Ductile Iron Pipe Force Main 23 L.F.
13 562 |Reconstruct Manhole 2 EACH
14 611 |Retaining Wall 400 S.F.
15 614 |Maintaining Traffic 1 L.S




BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

(MUST BE TOTAL ITEM
el QuaTTy | SOUPLETED) | o5
FIGURES UNIT PRICE)
16 623 |Construction Layout Stakes 1 L.S.
17 624 |Mobilization 1 L.S.
18 653 |Topsoil Furnished & Placed, 4" Thick 100 S.Y.
19 659 |Lawn Seeding and Mulching 550 S.Y.
20 663 |Planting Trees 5 EACH
Weathervane Lane Pump Station
Replacement
21 201 |Clearing and Grubbing 1 L.S.
22 202 |Buildings Removed - Existing Pump Station 1 L.S.
23 557 |12 inch Sanitary Sewer, Class B Bedding 8 L.F.
24 558 |8 inch Force Main, HDPE, SDR 11, Directional Drilled 1130 L.F.
25 614 |Maintaining Traffic 1 L.S.
26 623 |Construction Layout Stakes 1 L.S.
27 624 |Mobilization 1 L.S.
28 625 |Trench in Paved Area 45 L.F.
29 625 |Trench in Non Paved Area 2150 L.F.
30 625 [Conduit, 3", 713.07 Encased (Traffic) 45 L.F.
31 625 |Conduit, 3", 713.07 2150 L.F.
32 632 |Pullbox, 713.06, 13x24x24 Reinforced Polymer Concrete 8 EA
33 653 |Topsoil Furnished & Placed, 4" Thick 100 SY.




BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

(MUST BE TOTAL ITEM

el QuaTTy | SOUPLETED) | o5

FIGURES UNIT PRICE)
34 659 [Lawn Seeding and Mulching 550 S.Y.

Shullo Drive Storm Sewer Replacement

35 201 [Trees Removed, 18" 8 EA
36 202 |Manhole Abandoned 1 EA
37 202 [Manhole Removed 1 EA
38 202 [Manhole Removed (Distribute into ravine bank) 1 EA
39 202 |Pipe Abandoned, 12 inches 150 L.F.
40 202 |Pipe Removed, 12 inches 30 L.F.
41 203 |Excavation including Embankment Construction 150 C.Y.
42 203 |Aggregate Refill, Type 1 (Limestone) 10 C.Y.
43 203 |Borrow 50 C.Y.
44 301 |Bituminous Aggregate Base, 6" Thick 10 C.Y.
45 407 |Tack Coat 5 GAL
46 446 |Asphalt Concrete Surface Course, 1-1/4" Thick 2 c.Y
47 455 |Curb, Type 6" x 18" 30 L.F.
48 456 [Concrete Walk, 6" Thick 120 S.F.
49 552 |12" Storm Sewer, Fused HDPE 200 L.F.
50 552 |12" 45° Bend Storm Sewer, Fused HDPE 2 EA
51 562 |Manhole MH-2A on Storm Sewer 1 EA




BIDDING SCHEDULE FOR: Shullo Drive and Weathervane Lane Pump Stations

(MUST BE TOTAL ITEM

el QuaTTy | SOUPLETED) | o5

FIGURES UNIT PRICE)
52 564 |4" Pipe Underdrains, 707.15 10 L.F.
53 601 |Rock Channel Protection, Type B 70 C.Y.
54 602 |Concrete Masonry (ODOT HW 2.2) 1 C.Y
55 602 [Concrete Masonry (Encasement Thrust Blocking) 4 C.Y
56 605 [Stabilized Backfill 250 C.Y.
57 668 |[Seeding and Excelsior Matting 150 S.Y.

UNOFFICIAL CONSTRUCTION COST:

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT

INITIALED AND DATED BY THE BIDDER.

THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE

DENOTES LUMP SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE




ESTIMATE NO.

FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

PROJECT
DATE CONTRACTOR
CODE
FINANCE DEPT. NO.
REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT __QUANTITY UNIT PRICE _TO DATE




ESTIMATE NO.

FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

PROJECT
DATE CONTRACTOR
CODE
FINANCE DEPT. NO.
REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT __QUANTITY UNIT PRICE _TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT __QUANTITY UNIT PRICE _TO DATE

This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER

DATE:

DATE OF PROJECT WORK ACCEPTANCE

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

APPROVED:

CITY ENGINEER



